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NOTICE INVITING BIDS 

 
RECEIPT OF BIDS: Sealed bids will be received at the office of General Manager of the 
Central Utah Water Conservancy District, (the “OWNER” of the work), 355 West University 
Parkway, Orem, Utah 84058, until 2:00 PM MDT on Monday, August 24, 2009, for 
furnishing plant, materials, and labor and performing all work for construction of the Fort 
Field Diversion Modifications – Phase 2 for the Central Utah Water Conservancy District.  
The award, if made, will be within thirty (30) days after the opening of bids. 
 
PRE-QUALIFICATION: Bids must include a demonstration of five years of recent 
experience in the general type of work to be done including listing two successfully 
completed similar construction projects (including: cast in place concrete, radial gates, rock 
work, and stream diversion permit compliance). Provide current phone numbers for the 
owners of both of these stream construction projects. 

DESCRIPTION OF WORK: The construction work, in general, consists of constructing a 
sluicing structure and installing a 48-inch radial gate furnished by the owner, furnishing and 
placing large rock in the 1-2 cubic yard size, furnishing and placing stream gravel and 
furnishing and installing related appurtenances and miscellaneous metal work. 
 
SITE OF WORK: The work is located at the existing Fort Field Diversion Dam on the Provo 
River in Utah County, Utah at the east end of the KOA campground at 320 North Geneva 
Road, Provo, Utah.. The construction work area is limited to the Provo River channel and 
three adjacent camping lots in the KOA campground.  Access to the work site is through the 
KOA campground from Geneva Road. 
 
COMPLETION OF WORK: Work under this contract will begin on or before the tenth 
day after receiving written Notice to Proceed from the Owner. 
 
The work must be fully completed by November 30, 2009. 
 
OPENING OF BIDS: The bids will be publicly opened and read aloud at 2:00 PM on 
Monday, August 24, 2009.  Any bid received from a bidder after the closing time for 
receipt of bids will be returned unopened. 
 
OBTAINING CONTRACT DOCUMENTS: The Contract Documents are entitled “FORT 
FIELD DIVERSION MODIFICATIONS – PHASE 2”. 
 
The Contract Documents will be available Monday, August 10, 2009, and may be 
examined at the following locations: 
 

 
Office of the Construction Manager 
Central Utah water Conservancy District 
355 West University Parkway 
Orem, Utah 84058-7303 

 
Intermountain Contractor 
1743 W. Alexander 
West Valley City, Utah 84119 
(801) 972-4400 

 
Those interested in purchasing individual sets of Contract Documents may obtain all 
Contract Documents from the Construction Manager at the above address.  The non-
refundable cost for all Volumes of the Contract Documents is $50.00. 
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This Contract is for a Federally Funded Project, and the prevailing rate of wages, as 
determined by the Secretary of Labor in accordance with the Davis-Bacon Act, shall be paid 
for each craft or type of workman needed to perform the Contract. 
 
Bidders on this work will be required to comply with the President’s Executive Order No. 
11246 and to the Equal Employment Opportunity and Labor Standard Provisions.  The 
requirements for bidders and contractors under this order are explained in the 
Specifications. 
 
Neither the United States nor any of its departments, agencies, or employees is or will be a 
party to this Notice Inviting Bids or any resulting contracts. 
 
The Contractor shall complete and sign the Affirmative Action Certification as part of his bid 
submittal. 
 
BID SECURITY: Each Bid shall be accompanied by a certified check, cashier’s check, or a 
bid bond (acceptable to the Owner), in the amount equal to at least ten percent (10%) of the 
lump sum bid amount, payable without condition to the Owner as a guarantee that the 
bidder, if awarded the Contract, will promptly execute such Contract in accordance with the 
Bid and in manner and form required by the Contract Documents, and will furnish good and 
sufficient bond for the faithful performance of the same.  The bid securities of the three (3) 
lowest bidders will be retained until the Contract is signed and satisfactory bonds furnished, 
or other disposition made thereof.  The bid securities of all bidders except the three (3) 
lowest will be promptly returned after the canvass of bids. 
 
BIDS TO REMAIN OPEN: The Bidder shall guarantee the Total Bid Price for a period of 
sixty (60) calendar days from the date of bid opening. 
 
PRE-BID SITE VISIT and PRE-BID CONFERENCE: A mandatory pre-bid site visit will be 
held on Wednesday, August 12, 2009 to field review the proposed construction area, 
which will include a question and answer period.  This mandatory pre-bid conference will 
start at 2:00 pm at the Central Utah Water Conservancy District offices at 355 West 
University Parkway, Orem, Utah. 
 
The purpose of this meeting will be to clarify the intent of the Plans and Specifications 
and to answer any questions bidders and/or suppliers may have on the project. 
  
PROJECT ADMINISTRATION: All communication related to the WORK shall be 
directed to the Construction Manager prior to opening of Bid. 
 

H. Lee Wimmer, P.E., CUPCA Construction Manager 
Central Utah Water Conservancy District 
355 West University Parkway 
Orem, Utah 84058-7303 
Phone: 801-226-7139 
FAX: 801-226-7150  Email: Lee@cuwcd.com 

 

OWNER’S RIGHT RESERVED: The Central Utah Water Conservancy District reserves 
the right to reject any or all bids, to waive any formality, or technicality in a bid, and to 
make award to the lowest responsive, responsible bidder if deemed in the best interests 
of the Owner, or the public good; or as being non-responsive to the requirements set 
forth herein (Information for Bidders info.), or on the grounds that a prospective 
Contractor is not qualified. 
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TENTATIVE PROJECT SCHEDULE: The following is a preliminary schedule and is 
subject to change: 
 

Bid Documents Available: .................................................... Monday, August 10, 2009 
Pre-bid Conference and Site Visit: ................ 2:00 pm, Wednesday, August 12, 2009 
Bid Opening: .................................................... 2:00 PM, Monday, August 24, 2009 
URMCC Concurrence to Award:......................................... Tuesday, August 25, 2009 
Board of Trustees Approve Award: .............................. Wednesday, August 26, 2009 
Preconstruction Meeting: ............................................... Tuesday, September 8, 2009 
Notice to Proceed – Field Construction: ....................... Monday, September 14, 2009 
Construction Complete: ................................................. Monday, November 30, 2009 
 
 

To be eligible for award each bidder must comply with the affirmative action plan 
requirements, which are contained in these Specifications and sign a “Certification of 
Nonsegregated Facilities”. 
 
 
Central Utah Water Conservancy District 
 
 
By: Don A. Christiansen    
 
General Manager 
 
Published:  JULY 15, 2009 
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