

**CUWCD - CUPCA
Utah Lake System
Field Office**

**Bid Opening Summary
2:00 PM, Tuesday, February 23, 2010
Board Room, CUPCA Headquarters Building**


| | |
|---------------------------|--------------------|
| Engineers Estimate | \$1,960,000 |
|---------------------------|--------------------|

| Company | |
|--------------------------------------------------|-----------------------|
| Brubaker Construction, Inc. | \$1,173,000.00 |
| Interwest Construction Company, Inc. | \$1,207,000.00 |
| Ascent Construction, Inc. | \$1,252,200.00 |
| Keller Construction, Inc. | \$1,253,000.00 |
| J.L. Hardy Construction, Inc. | \$1,274,800.00 |
| Bud Mahas Construction, Inc. | \$1,283,000.00 |
| Broderick & Henderson Construction LC | \$1,289,000.00 |
| Bodell Construction Company | \$1,299,586.00 |
| Miller General Contractors, Inc. | \$1,300,000.00 |
| MGM Construction, Inc. | \$1,310,000.00 |
| Onyx Construction LLC | \$1,325,000.00 |
| New Star General Contractors | \$1,325,150.00 |
| Valley Design & Construction, Inc. | \$1,330,600.00 |
| Stacey Enterprises, Inc. | \$1,425,742.00 |

Apparent Low Bidder

*Brubaker Construction, Inc.
\$1,173,000.00*

I hereby certify that this is a true and correct Bid Tabulation for the
ULS -Field Office


H. Lee Wimmer, P.E.
Construction Manager
February 23, 2010



File Code: 1.B.02.213.T0.381